SCHEDULE C -

C ‘ ‘ N O OK Other Conditions
For use with

. Operational Services Contract
Community Forest P

CONTRACT NO.: 2020-S-boden-0003 ATTACHMENT TO CONTRACT DATED THE
DAY OF , 20 .

Attachment to the Agreement2019-FFT-Chinook-MSP__. for Overstory Removal of Plantations
Impacted by 2018 Wildfire Stands in the Nadina Forest District.

SITE PREPARATION TREATMENT(s) TO BE APPLIED

The Contractor will complete the following site preparation treatments in accordance with the following
specifications:

1. PILING OF DEAD, DYING, OR UNNACCEPTABLE TREES AND BRUSH SPECIES

1.1 The purpose of this agreement is to mechanically knockdown and remove, and/or pile non-
commercial vegetation, and/or dead, dying, or unacceptable trees on the Work Area(s) by using
an excavator with a piling rake, crawler tractor, or other machinery deemed appropriate by the
Chinook Representative. The unacceptable trees include also all pine stems with height above

20 cm.

1.2 Where prescribed (and in addition to the piling described above) the purpose of this agreement
is to create microsites free from brush and debris that can be planted (“plantable spots”)

Equipment operators must regularly complete quality plots to ensure the site preparation
activity is meeting the treatment specifications identified on the treatment unit maps and

treatment plan.

The objective of the site preparation treatment(s) is to create plantable spots so the Work
Area(s) are prepared for artificial regeneration and eradicate mistletoe affecting pine trees.

1.3 Machine operators are required to have devices with Avenza Maps to identify boundaries of the
Work Area(s).

1.4 Danger tree assessments and danger tree falling must be completed by the Contractor to a
standard that would allow the Work area to be safely planted shortly after the completion of

Work under this agreement.

1.5 In addition to specified areas on the contract map(s) and Treatment Plan map(s) as Reserved
Timber, the Contractor must retain healthy, acceptable advanced coniferous (except pine
species) and deciduous trees whenever operationally possible and safe to do so.

1.6 The Contractor must pile the trees and non-commercial vegetation (that is not removed under
an FLTC) on the work area in a manner that creates large compact and dense piles conducive

to burning.
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1.7 Any timber or woody debris that is moved to roadsides or landings across the entire FLTC
area, and not subsequently removed, must be piled and burned in accordance with the
specifications of this agreement.

1.8 Timing
The Contractor must conduct mechanical site preparation, mistletoe eradication and pile
burning operations under the following timing constraints:

a) seasonal restrictions:

i. When conditions are sufficiently dry so that potentially detrimental soil disturbance
resulting from Work completed under this Agreement does not exceed the applicable
maximum limit(s) under section 35 of the Forest Planning and Practices Regulation,
and/or set out in the Treatment Plan for the Work Area(s).

ii. Tree cutting, removal and debris piling must be completed in the summer and/or fall
seasons ONLY
iii. All work must be completed by December 9, 2019.

b) daily / hourly restrictions:
i. none: X

ii. week days only (excluding official holidays): NO

1.9 Roads

1.9.1  The Contractor must construct new roads and/or restore existing roads at the locations
identified on the attached projects map(s).

1.9.2 The contractor must construct roads in accordance with the Forestry Licence to Cut and in
accordance with any applicable forestry legislation pertaining to British Columbia.

1.9.3 New Road construction must be done to a “short term” road standard. A “short term” road
is a road with the stumps removed and a bladed running surface. There may be elements
of ditching and elevated grade, particularly around wet areas but these features are not
continuous.

1.9.4 Temporary winter stream crossings must be constructed at the locations identified on the
attached project map(s), and in accordance with the “Fish Stream Crossings Guidebook”.

1.10 Other

1.10.1 Upon completion of site preparation treatments the Contractor will deactivate any temporary
skid trails, or temporary winter stream crossings constructed or used by the contractor
unless otherwise directed by the Chinook Representative.

1.10.2 Any infrastructure (e.g., fences, water supply lines, etc.) damaged by the Contractor during
operations will be repaired at the expense of the Contractor.

1.10.3 On slopes greater than 20 percent (%) any trails, fireguards, or roads must be water barred
every 50 metres prior to completion of site preparation operations.

2. ACTIVITY FUEL REDUCTION (SLASH DISPOSAL)

2.1 Piles of timber and woody debris that are to be burnt, including any landing or roadside piles
must be located a minimum of 30 metres away from contiguous standing timber.
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3. OTHER RESOURCE VALUES or ISSUES

3.1 Riparian

3.1.1

All requirements of the Forest Planning and Practices Regulation for riparian

management areas (RMA) must be adhered to unless a written exemption has been
provided by the District Manager.

Unless otherwise authorized in writing by the Chinook Representative, or at an existing

3.1.2
road, equipment must not enter a riparian reserve zone (RRZ) and trees in the RRZ,
(other than danger trees), must not be cut, damaged or removed. Accordingly the
following sections of this Schedule will be applicable to the following RMA’s.
RMA Treatments allowed under this

(as identified
on the contract
map)

Schedule within the RMA

RRZ | No treatment other than falling
Streams - See of danger trees
Treatment RMZ | Normal piling (and mounding
Plan for each where applicable) allowed.
Work Area Wheels or tracks of machinery
and mounds are not permitted
within 5 m of the stream(s).
See Treatment Plan(s) for
each Work Area for further
details
RRZ | No treatment other than falling
Lakes and of danger trees
Wetlands - RMZ | Normal piling (and mounding
See Treatment where applicable) allowed.
Plan for each Wheels or tracks of machinery
Work Area and mounds are not permitted
within 5 m of the lake(s) and
wetland(s). See Treatment
Plan(s) for each Work Area for
further details

3.2 Cultural Heritage Resources or Archaeological Values

3.2.1 Any cultural heritage resources or archaeological values that are discovered by the

Riparian Riparian
Reserve | Management
Zone Zone

Riparian Management Area

Contractor in the Work Area and have not previously been identified will immediately be brought
to the attention of the Chinook Representative.

3.2.2 The Contractor will not work in the immediate vicinity of where the previously unidentified
cultural heritage resource or archaeological values is discovered until written instructions are
provided by the Chinook Representative.

3.2.3 The Contractor will comply with any written instructions from the Chinook Representative to
protect previously unidentified cultural heritage resources or archaeological values.
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